William J. Johnston Middle School
Phaselll - Building & Site Construction
Colchester, Connecticut
State Project No. 028-0043 EA/RR and 028-0044 BE/EA/RR

ADDENDUM NO. 5
November 22, 2016

Paste the following link into your browser for attanents
https://secure.smartbidnet.com/External/PublicPtmR aspx?1d=264305&i=1

THE BID DUE DATE FOR ALL BID PACKAGES REMAINS

TUESDAY, NOVEMBER 29, 2016 @ 2:00 P.M.
Therewill be no further bid extensions

PLEASE SUBMIT ONE ORIGINAL AND ONE COPY OF YOUR BID. THE
FOLLOWING DOCUMENTSMUST BE INCLUDED IN YOUR BID, OR YOUR
PROPOSAL WILL BE DEEMED NON-RESPONSIVE:
1. FORM OF PROPOSAL
2. BID SECURITY (BID BOND OR CERTIFIED CHECK) - EXGETIONS:

BID PACKAGES 1.10, 1.20 AND 1.21
3. CTDAS UPDATE STATEMENT (if bid exceeds $500,000).0

I. GENERAL INFORMATION
1. Uploaded to SmartBidNet, and provided for refeeeanly, are existing drawings of the school
facility. These drawings are not complete and dimalised as a guide only. These drawings
shall not be considered part of the contract docusnand all contractors shall be responsible
for all work whether shown on these drawings or not
[I. REVISIONSTO SPECIFICATIONS

1. Specification Section 00 24 13 - Bid Packages

a. Bid Package 1.01 - Abatement and Demolition
[l. SPECIAL INSTRUCTIONS
Add the following Special Instructions:

105. Due to the stairs to the existing boiler roang demolished during Summer
2017, alternative means of combustion air into tiaiger room will need to be
provided. The abatement and demolition contradial €reate the openings
through the roof and floor structure. The roofimypiractor shall provide the
roof curb and weathertight closure between roob@mnd duct. The structural
steel contractor shall provide frames at both apgsiThe HVAC contractor
shall provide all other necessary work, eg. dws#rribird screens, fire damper.
The abatement and demolition contractor shall desmahis combustion air
system, as well as the existing MEP equipmenténetkisting boiler room, after
the addition comes on line. The structural steatraetor shall provide metal
deck infills at both of these duct openings andgéeeral trades contractor shall
provide the concrete floor infill.
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106. When abandoning existing pipes and/or congkitten the existing building, it
shall be the responsibility of the abatement andaligion contractor to cut off
these pipes and/or conduits approximately 1" belmwexisting floor slab.

b. Bid Package 1.03 - Concrete
[I. SPECIAL INSTRUCTIONS
Replace the following Special Instruction paragraph

98. The anchor bolts used to attach the metal stiatier wall to the concrete
foundation shall be furnished by the drywall cantor to the concrete
contractor for installation.

c. Bid Package 1.05a - Structural Steel
[I. SPECIAL INSTRUCTIONS
Replace the following Special Instruction paragsaph

77. The general trades contractor shall providesteel framing and supports for
overhead coiling doors and grilles. The masonrytreator shall provide the
loose steel lintels. The structural steel contnaistoesponsible for furnishing all
anchor bolts for steel columns to be cast into oetec The drywall contractor
shall furnish all partition framing supports to ¢est into concrete. Unless
specifically noted otherwise, the miscellaneousafsatontractor is responsible
for all other items specified in Section 05 50 00.

82. The anchor bolts used to attach the metal stistier wall to the concrete
foundation shall be furnished by the drywall cantor to the concrete
contractor for installation.

Add the following Special Instructions:

84. Due to the stairs to the existing boiler roonmgelemolished during Summer
2017, alternative means of combustion air into lmger room will need to be
provided. The abatement and demolition contradial €reate the openings
through the roof and floor structure. The roofimgizactor shall provide the
roof curb and weathertight closure between roab@nd duct. The structural
steel contractor shall provide frames at both apgsiThe HVAC contractor
shall provide all other necessary work, eg. dws#rribird screens, fire damper.
The abatement and demolition contractor shall desimahis combustion air
system, as well as the existing MEP equipmentenettisting boiler room, after
the addition comes on line. The structural steatraxtor shall provide metal
deck infills at both of these duct openings andgéeeral trades contractor shall
provide the concrete floor infill.

85. The sitework contractor is responsible for fahmg and installing all site
signage, architectural enclosure fencing/gatesgaaddrails as shown on the site
drawings. The aluminum entrances and storefromgactor shall furnish and
install all aspects (except steel columns and eiagof the screen wall around
the generator. The sitework contractor shall previte fencing/gates closure
pieces between this screen wall and building.
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d. Bid Package 1.06 - General Trades

Il. SPECIAL INSTRUCTIONS

Add the following Special Instruction:

126. Due to the stairs to the existing boiler roa@mbg demolished during Summer

2017, alternative means of combustion air into lmger room will need to be
provided. The abatement and demolition contradial €reate the openings
through the roof and floor structure. The roofimgpizactor shall provide the
roof curb and weathertight closure between roab@nd duct. The structural
steel contractor shall provide frames at both apgsiThe HVAC contractor
shall provide all other necessary work, eg. dws#rribird screens, fire damper.
The abatement and demolition contractor shall desimahis combustion air
system, as well as the existing MEP equipmentenettisting boiler room, after
the addition comes on line. The structural steatraxtor shall provide metal
deck infills at both of these duct openings andgéeeral trades contractor shall
provide the concrete floor infill.

e. Bid Package 1.07 - Roofing

Il. SPECIAL INSTRUCTIONS

Add the following Special Instruction:

89.

Due to the stairs to the existing boiler roonmg@lemolished during Summer
2017, alternative means of combustion air into lmger room will need to be
provided. The abatement and demolition contradial €reate the openings
through the roof and floor structure. The roofimgpizactor shall provide the
roof curb and weathertight closure between roab@nd duct. The structural
steel contractor shall provide frames at both apgsiThe HVAC contractor
shall provide all other necessary work, eg. dws#rribird screens, fire damper.
The abatement and demolition contractor shall desimahis combustion air
system, as well as the existing MEP equipmentenettisting boiler room, after
the addition comes on line. The structural steatraxtor shall provide metal
deck infills at both of these duct openings andgéeeral trades contractor shall
provide the concrete floor infill.

f. Bid Package 1.08 - Aluminum Entrances and Store&

Il. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragsaph

59.

The sitework contractor is responsible for fsihimg and installing all site
signage, architectural enclosure fencing/gatesgaaddrails as shown on the site
drawings. The aluminum entrances and storefromgactor shall furnish and
install all aspects (except steel columns and esagof the screen wall around
the generator. The sitework contractor shall previte fencing/gates closure
pieces between this screen wall and building.
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g. Bid Package 1.09a - Drywall
[l. SPECIAL INSTRUCTIONS

Add the following Special Instructions:

95. The general trades contractor shall providesteel framing and supports for
overhead coiling doors and grilles. The masonrytremtor shall provide the
loose steel lintels. The structural steel contnaistoesponsible for furnishing all
anchor bolts for steel columns to be cast into oetec The drywall contractor
shall furnish all partition framing supports to dgst into concrete. Unless
specifically noted otherwise, the miscellaneousafsatontractor is responsible
for all other items specified in Section 05 50 00.

96. The anchor bolts used to attach the metal stigdier wall to the concrete
foundation shall be furnished by the drywall caotor to the concrete
contractor for installation.

h. Bid Package 1.13 - Plumbing
[l. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraph

92. When abandoning existing pipes and/or conduitimthe existing building, it
shall be the responsibility of the abatement andaligion contractor to cut off
these pipes and/or conduits approximately 1" belmwexisting floor slab.

i. Bid Package 1.14 - Fire Protection
[l. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraph

75.  When abandoning existing pipes and/or conduitimthe existing building, it
shall be the responsibility of the abatement andaligion contractor to cut off
these pipes and/or conduits approximately 1" betmwexisting floor slab.

j. Bid Package 1.15 - HVAC
[l. SPECIAL INSTRUCTIONS
Replace the following Special Instruction paragraph
93. When abandoning existing pipes and/or conduitimthe existing building, it

shall be the responsibility of the abatement andaligion contractor to cut off
these pipes and/or conduits approximately 1" betmwexisting floor slab.
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Add the following Special Instruction:

118. Due to the stairs to the existing boiler roamg demolished during Summer
2017, alternative means of combustion air into tiaiger room will need to be
provided. The abatement and demolition contradtal €reate the openings
through the roof and floor structure. The roofimgpiractor shall provide the
roof curb and weathertight closure between roob@mnd duct. The structural
steel contractor shall provide frames at both apgsiThe HVAC contractor
shall provide all other necessary work, eg. dws#rtibird screens, fire damper.
The abatement and demolition contractor shall desimohis combustion air
system, as well as the existing MEP equipmenténetkisting boiler room, after
the addition comes on line. The structural steatraetor shall provide metal
deck infills at both of these duct openings andgéeeral trades contractor shall
provide the concrete floor infill.

k. Bid Package 1.16 - Electrical
Il. SPECIAL INSTRUCTIONS
Replace the following Special Instruction paragraph
94. When abandoning existing pipes and/or conduitimthe existing building, it
shall be the responsibility of the abatement andaligion contractor to cut off

these pipes and/or conduits approximately 1" belmwexisting floor slab.

2. Specification Section 00 31 13 - Project Scheduld Phasing

a. Replace page 12 with revised, attached to thdeAdum No. 5.

3. Specification Section 00 63 13 - Bidders' Prébédjuests for Information (Prebid RFI's)

a. Attached to this Addendum No. 5 are CM Prebid Ré4. 29 through 212, inclusive.
Revised responses are bold and italicized. All information contained in these responses is
to be used by all contractors in the preparatiotieir bids and will form part of their
scope of work.

4. Specification Section 01 21 00 - Allowances

a. Add the following Allowances:

Allowance | Unit Price Description/Purpose of Allowance Quantity  Unjit
No. Item No.
1.02a - SSITEWORK
39 N/A  |$15,000 lump sum allowance for trenching and backfill 1 LS

fo maintain and/or re-route existing electrical pow&nd/or
Site lighting (site utility relocations only)

1.16 - ELECTRICAL
40 N/A  |$15,000 lump sum allowance for providing wiring, 1 LS
faceways, etc. to maintain and/or re-route existiegtrical

ower and/or site lighting (site utility relocat®only)
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5. Specification Section 01 35 13 - Special Propafuirements

a. Replace paragraph 15c¢ as follows:

c. Time and material tickets need to include emptayame and craft (apprentice). All
ticket work must be priced and returned to the @acton Manager within thirty (30)
days of the work being performed. Failure to sulpriiting within this time frame will
result in the ticket and associated pricing tolgexct to penalties, discounts and/or
recalculation, commensurate with the loss of reirsbonent the municipality would
have otherwise received had the pricing of theetigkork been submitted within the
aforementioned time period noted herein.

b. Add new paragraph 21 as follows:
21. PROVIDING CERTIFICATES OF INSURANCE

a. O&G Industries has transferred our insurancefioate tracking program to Ebix,
Inc. (“Ebix”). Ebix will now assume the followinguties on our behalf:

- Requesting your Certificate of Insurance

- Reviewing your insurance certificate to deternifrtbe coverage shown meets
the stated insurance requirements.

- Following up if documentation received does neetthe stated insurance
requirements.

- Notifying O&G of any lapse or deviation betweesuy coverage shown on the
certificate and the stated requirements.

b. The trade contractor shall be responsible foluhg sum Subscription fee for Ebix
to be paid directly to O&G. The Subscription feeddculated as 0.15% of the
contract value. This fee will be deducted fromftitaele contractor's initial
Application for Payment.

6. Specification Section 01 50 00 - Temporary Faediand Controls

a. Insert new Sketch SKM-CM2 showing combustiorf@irexisting boiler room, attached to
this Addendum No. 5.

7. Specification Section 01 74 23 - Interim Phas&FCleaning

a. Replace paragraph 2a as follows:

a. Atthe completion of each Phase or project, itesverk contractor shall complete the
following cleaning items related to site work:

1. Clean project site and all adjoining walks tokbatcurb of all rubbish, litter,
debris and other extraneous materials, whethetiegisr generated during the
project.

2. Sweep all exterior paved areas to a fine bro@ared condition. Remove stains
and spills.

3. Clean all storm drainage systems including chadins and manholes on the
project site of all sand, debris etc.

4. Remove marks, stains, etc. from finished, paindedorated or stained surfaces
of site furnishings and sidewalks.
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1. REVISIONSTO TECHNICAL SPECIFICATIONS

1. Specification Section 07 52 16 - SBS ModifieduBiinous Membrane Roofing

a. Part 1, paragraph 1.11 Maintenance Service: ®#iit paragraph without replacement.
The manufacturer shall provide maintenance.

b. Part 2, paragraph 2.02.C Base Flashing Prod&dtssubparagraph 2.02C.1.b as follows:

b. Two-component fluid applied flashing system shallacceptable as an alternative to
TPA Flashing Sheet. Provide AlphaGuard BIO by Tremcapproved equal. Install
according to manufacturer's specifications.

c. Part 2, paragraph 2.03 Roof Coatings: Paragrapgkdd the following at the end of this
paragraph: “Provide roof coating only if Granuledaaed Roofing Cap Sheet does not
meet the performance requirements of part 1, papdgt.04.”

2. Specification Section 09 91 00 - Painting

a. Delete the existing specification section ireitsirety and replace with the attached. Please
note the following additions:

A. Part 1, paragraph 1.02.A. ltem 11.
B. Part 2, paragraph 2.05. Item F.

C. Part 3, paragraph 3.02. Item I.

D. Part 3, paragraph 3.06.A. Item 3.

3. Specification Section 10 14 00 - Signhage

a. Part 3 - Execution: Add paragraph 3.04 as follows
3.04 Attachments
A. The following attachment is included at the efidhis section:

1. Sign Schedule
2. Sign type sketches 1-5

b. Insert at the end of this section the sign scleealnd sign type sketches (16 pages total),
attached to this Addendum No. 5.

4. Specification Section 28 13 00 - Access Control

a. Replace this specification section in its enjikith revised, attached to this Addendum
No. 5. Revised door video entry system model asd@ated components to reflect
manufacturer revisions due to product becomingatisoued.
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IV. REVISIONSTO DRAWINGS

1. Drawing G0.02 - General Information Il
a. Partition Type D: Impact Resistant gypsum boaadl $e provided, both sides, on all
classrooms/corridor walls and classroom/classroatiswimpact Resistant gypsum board
is not required in office and office areas.
2. Drawing CS-102 - Detailed Site Layout Plan
a. Replace drawing with revised, attached to thidekdlum No. 5. Please note the
clarifications to items that are to be associatét Rupil Services (State Project No. 028-
0044 BE/EA/RR).
3. Drawing LV-300 - Site Planting - Overall
a. Replace drawing with revised, attached to thidekdlum No. 5. Please note the
clarifications to items that are to be associatét Rupil Services (State Project No. 028-
0044 BE/EA/RR).
4. Drawing S0.01 - Typical Sections & Details
a. Replace drawing with revised, attached to thidekdlum No. 5. Revised Details 8 and
9/S0.01, as well as added Detail 11/S0.01.
5. Drawing A1.04 - First Floor Plan Area D
a. Replace drawing with revised, attached to thidekdlum No. 5. Wall dimensions in
Multi-Purpose D103 are clarified for bleacher itistion.
6. Drawing A1.05 - First Floor Plan - AreaE & F
a. Renumber Roof Access F119 to E109.
7. Drawing A5.04 - Exterior Elevations IV - Area ER
a. Replace drawing with revised, attached to thidekdlum No. 5. Elevation F12/A5.04:
Clarification to exterior signage.
8. Drawing MEPD1.00 - MEP Demolition Floor Plan
a. Replace this drawing with revised, attached imAlddendum No. 5. Revised demolition
area to reflect actual scope of demolition workviBed MEP demolition general notes to
include basement. Added phasing reference to déamtieneral notes. Added demolition
keynote “E8" for demolition of existing lightninggtection system.
9. Drawing M4.02 - Mechanical Refrig. Piping Diagmm
a. Revise drawing per Sketch SKM-9, attached toAldidendum No. 5. Corrected Tag on
Condensing Units on Pipe Riser Diagram 2 to CU-2-4.
William J. Johnston Middle School Addendum No. 5

Colchester, Connecticut November 22, 2016 Page 8



V. ATTACHMENTSTO ADDENDUM

Description Pages
Specification Section 00 31 13 - Project SchedotéRhasing, revised page 12 1
Specification Section 00 63 13 - Bidders' Prebidusts for Information (Prebid RFI's) 51
Specification Section 09 91 00 - Painting (11/22/16 15
Specification Section 10 14 00 - Signage - Sigrne8ale and Sign Sketches 16
Specification Section 28 13 00 - Access ControlZ2116) 12

Sketches and Drawings

SKM-C2 - Combustion Air for Existing Boiler Room

SKM-9 - Refrig Riser Diagram Area D - Addendum TA-11/22/16)
CS-102 - Detailed Site Layout Plan (11/22/16)

LV-300 - Site Planting - Overall (11/22/16)

S0.01 - Typical Sections and Details (11/22/16)

A1.04 - First Floor Plan - Area D (11/22/16)

A5.04 - Exterior Elevations IV - Area E & F (11/28)

MEPD1.00 - MEP Demolition Floor Plan (11/22/16)

END OF ADDENDUM NO. 5
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